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QAIA Document C132" - 2009

Standard Form of Agreement Between Owner and Construction Manager as

Adviser

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:

Woodbury County Board of Supervisors
620 Douglas Street — Room 104

Sioux City, [A 51101

and the Construction Manager:

Baker Group

4224 Hubbell

Des Moines, A 50317

for the following Project:

Woodbury County

Indefinite Scope for Professional Services
Sioux City, TA

The Professional Engineer is:

To be selected as needed for specific projects by the Owner

The Owner and Construction Manager agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document is intended to be
used in conjunction with AIA
Documents A132™-2009, Standard
Form of Agreement Between Owner
and Contractor, Construction
Manager as Adviser Edition;
A232™-2009, General Conditions
of the Contract for Construction,
Construction Manager as Adviser
Edition; and B132™-2009, Standard
Form of Agreement Between Owner
and Architect, Construction Manager
as Adviser Edition.

AIA Document A232™-2009 is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

AlA Document C132™ — 2009 (formerly B801™CMa - 1992). Copyright © 1973, 1980, 1992 and 2009 by The American Institute of Architects. All rights
reserved. WARNING: This AlA~ Document is protected by U.S. Copyright Law and Intemational Treaties. Unauthorized reproduction or distribution
of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties. and will be prosecuted to the maximum extent pussible
under the law. This document was produced by AIA software at 12:03:32 on 10/27/2016 under Order No.2408354363_1 which expires on 03/14/2017, and is

not for resale.
User Notes:

(1329747275)



TABLE OF ARTICLES

1 INITIAL INFORMATION

2 CONSTRUCTION MANAGER’S RESPONSIBILITIES

3 SCOPE OF CONSTRUCTION MANAGER'’S BASIC SERVICES
4 ADDITIONAL SERVICES

5 OWNER’S RESPONSIBILITIES

6 COST OF THE WORK

7 COPYRIGHTS AND LICENSES

8 CLAIMS AND DISPUTES

9 TERMINATION OR SUSPENSION

10 MISCELLANEOUS PROVISIONS

1 COMPENSATION

12 SPECIAL TERMS AND CONDITIONS
13 SCOPE OF THE AGREEMENT

ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
| (Paragraph deleted)
§ 1.1.1 The Owner’s program for the Project:
(Paragraph deleted)
The Construction Manager shall provide professional service for Owner’s projects on an as-needed basis at various
Woodbury County locations. These various projects may include projects where the construction costs are
between ten thousand dollars ($10,000) and one-hundred-thousand dollars ($100,000) for this Contract and
have been included in the Capital Improvement Plan for the current year or otherwise approved by the
Board of Supervisors. The Professional Services Contact will be referenced on all Project correspondence and
documents. The Construction Manager is not to provide any professional services or incur expenses until
Woodbury County Projects are assigned to the Contract.

§ 1.1.2 The Project’s physical characteristics:

(Paragraph deleted)

This Contract is for Professional Construction Management Services for an unspecified number of Woodbury
County projects. The scope of work for each assigned project will be defined by the owner and sent to the
Construction Manager. The professional services required for each of these assigned projects requested by the
Owner may include any or all of the tasks included in Article 2, 3 or 4 of the Professional Services Contract.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
As approved by the Board of Supervisors for each project assigned
§ 1.1.4 The Owner’s anticipated design and construction schedule:

(Paragraph deleted)
A To be determined on an individual project bases.
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